| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  795,561. 13

CALL CRDER : 441 CONTRACT I D :
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

DATE : 10/ 26/
PAGE : 441 -1

1 35-1878024
2  35-0626844
3  35-2040801
4  35-1009310
5  35-1364963
6  35-1134435
7  35-1618530

RAGLE, | NC.

RUDCLPH, J.H & CO

GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
DEl G BROTHERS LUMBER & CONSTR
ERBER & M LLI GAN CONSTR  CO.
FOERTSCH CONSTRUCTI ON

AVERI CAN CONTRACTI NG & SERVI CES

04

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35- 1878024
| RAGLE, | NC.

I
QUANTI TY | UNT PRICE

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07039
FIELD CFFICE, B

0003 106-03285
FAI LED NMATERI AL

0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001

I
LUWP| 6000. 00000

I

20.000 M | 750. 00000
I

1.000 DAL | 1. 00000
I

1.000 DAL | 1. 00000

I
LUWP|  35000. 00000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370

CLEARI NG R GHT OF WAY |

0007 203-02000
EXCAVATI ON, COVMON
0008 203-51223

EXCAVATI ON, WATERWAY [

0009 205-03371
SEDI MENT REMOVE
0010 205-06931

TEMPORARY CHECK DAM REVETMENT RI PRAP |

0011 205-06936

TEMPORARY SEDI MENT TRAP |

0012 205-06937

LUVP| 7000. 00000

2962.000 18 | 9. 00000
3924.000 n8 I 9. 00000
151.200 n8 | 6. 00000
54.480 My f 25. 00000
87.840 My | 25. 00000
254.000 m | 4.00000

TEMPORARY SI LT FENCE [

ROUTE : SR 145
B -26858-A COUNTI ES : PERRY
VI NCENNES Di STRI CT
140 WORK DAYS
PROJECT(S) : 1051016
TOTAL % OVER
BID LOW BI D
$ 695, 200.68 100. 0000%
$  698,364.57 100. 4551%
$  743,000.00 106. 8756%
$  743,894.28 107. 0042%
$  772,946.75 111. 1832%
$ 801, 466.65 115. 2856%
$  905,859.45 130. 3018%
| (2) 35 0626844 | (3) 35-2040801
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , |
I
AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
o m e e e e meee—aooo-- e m e e e e e e eemeeoeaoo--
I I
6000. 00| 8000. 00000 8000. 00| 7000. 00000 7000. 00
I I
15000. 00| 885. 00000 17700. 00| 1400. 00000 28000. 00
I |
1. 00| 1. 00000 1. 00| 1. 00000 1.00
I I
1. 00| 1. 00000 1. 00 1. 00000 1.00
I I
35000. 00|  34900. 00000 34900. 00|  37000. 00000 37000. 00
I I
7000. 00| 6950. 00000 6950. 00| 2000. 00000 2000. 00
I I
26658. 00| 13. 00000 38506. 00| 9. 50000 28139. 00
I I
35316. 00| 10. 25000 40221. 00| 10. 00000 39240. 00
I I
907. 20| 8. 75000 1323. 00| 32. 00000 4838. 40
I I
1362. 00| 48. 00000 2615. 04| 22.00000 1198. 56
I I
2196. 00| 45. 00000 3952. 80| 22. 00000 1932. 48
I I
1016. 00| 4. 75000 1206. 50| 4. 75000 1206. 50



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 441 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 795, 561. 13 ROUTE : SR 145
CALL ORDER : 441 CONTRACT ID : B -26858-A COUNTI ES : PERRY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 35 0626844 | (3) 35-2040801
| RAGLE, | NC. |RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0013 206-51220 109.800 n8 | 50. 00000 5490. 00| 28. 00000 3074. 40| 30. 00000 3294. 00
EXCAVATI ON, VET | |
0014 207-07502 1447.000 n2 | 3. 00000 4341. 00| 6. 75000 9767. 25| 5. 50000 7958. 50
SUBGRADE TREATMENT, TYPE D | |
0015 211-06467 55.800 n8 | 45. 00000 2511. 00| 45. 00000 2511. 00| 70. 00000 3906. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0016 211-07454 15.400 n8 | 16. 00000 246. 40| 94. 00000 1447. 60| 60. 00000 924. 00
STRUCTURE BACKFI LL | | |
0017 301-07448 676.100 My | 19. 00000 12845. 90| 19. 00000 12845. 90| 16. 00000 10817. 60
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 402-07432 127.100 My | 59. 00000 7498. 90| 59. 00000 7498. 90| 50. 00000 6355. 00
HVA SURFACE, TYPE A | | |
0019 402-07435 214.800 My | 57. 00000 12243. 60| 57. 00000 12243. 60| 47.00000 10095. 60
HVA | NTERVEDI ATE, TYPE A | | [
0020 402-07440 953.600 My | 39. 00000 37190. 40| 39. 00000 37190. 40| 46. 00000 43865. 60
HVA BASE, TYPE A | [ [
0021 404-05511 895.400 n2 | 3. 50000 3133. 90| 3. 50000 3133. 90| 5. 00000 4477.00
SEAL COAT, 2 | | [
0022 405-05517 1.410 My | 285. 00000 401. 85| 285. 00000 401. 85| 650. 00000 916. 50
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 0.800 My | 220. 00000 176. 00| 220. 00000 176. 00| 350. 00000 280. 00
ASPHALT FOR TACK COAT [ | |
0024 601-01522 4.000 EACH| 1460. 00000 5840. 00| 1460. 00000 5840. 00| 1460. 00000 5840. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0025 601-94689 4.000 EACH 2195. 00000 8780. 00| 2500. 00000 10000. 00| 2195. 00000 8780. 00
GUARDRAI L END TREATMENT, CS | |
0026 601-99105 76.200 m | 42. 50000 3238. 50 42. 50000 3238. 50 42. 50000 3238. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0027 602-06729 8.000 EACH 6. 00000 48. 00| 9. 00000 72. 00| 7.00000 56. 00
BARRI ER DELI NEATCR | | |
0028 609-06259 140.400 n2 | 65. 00000 9126. 00| 84. 00000 11793. 60| 80. 00000 11232. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm | [ |
0029 616-02320 1390.000 n2 | 1. 80000 2502. 00| 1. 75000 2432. 50 2. 00000 2780. 00
GEOTEXTI LES | | |
0030 616- 06405 881.000 My | 20. 00000 17620. 00| 24. 50000 21584. 50| 18. 00000 15858. 00
Rl PRAP, REVETNMENT | | |
0031 616-06451 122.200 My | 20. 00000 2444. 00| 45. 00000 5499. 00| 22. 00000 2688. 40
Rl PRAP, UNI FORM | | |
0032 621-01004 2.000 EACH 635. 00000 1270. 00| 635. 00000 1270. 00| 635. 00000 1270. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 441 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 795, 561. 13 ROUTE : SR 145
CALL ORDER : 441 CONTRACT 1D : B -26858-A COUNTI ES : PERRY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 35 0626844 | (3) 35-2040801
| RAGLE, I NC. | RUDOLPH, J.H & CO | GCHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0033 621-06545 0.760 My | 635. 00000 482. 60| 635. 00000 482. 60| 635. 00000 482. 60
FERTI LI ZER | | |
0034 621-06553 129.200 kg | 7. 85000 1014. 22| 7. 85000 1014. 22| 7. 85000 1014. 22
SEED M XTURE, R | | |
0035 621-06557 112.200 kg | 5. 80000 650. 76| 5. 80000 650. 76| 5. 80000 650. 76
SEED M XTURE, T | |
0036 621-06565 6.120 My | 555. 00000 3396. 60| 555. 00000 3396. 60| 555. 00000 3396. 60
MULCHI NG MATERI AL | | |
0037 621-06567 104.500 KL | 8. 00000 836. 00| 8. 00000 836. 00| 8. 00000 836. 00
VATER | | [
0038 621-06574 645.000 n2 | 3.70000 2386. 50| 3.70000 2386. 50| 3. 70000 2386. 50
SODDI NG | |
0039 622-52436 4.000 EACH 20. 00000 80. 00| 20. 00000 80. 00| 31. 00000 124. 00
SIGN, DO NOT MOW OR SPRAY | | |
0040 622-91786 260.000 EACH| 8. 90000 2314. 00| 8. 90000 2314. 00| 8. 90000 2314. 00
SEEDLI NG | | |
0041 701-07697 274.000 m | 100. 00000 27400. 00| 109. 00000 29866. 00| 110. 00000 30140. 00
PILE, STEEL, H, HP 250 X 85 [ |
0042 701-91792 24.000 EACH 250. 00000 6000. 00| 90. 00000 2160. 00| 150. 00000 3600. 00
PILE TIP, STEEL H | | |
0043 702-51005 122.000 n8 | 600. 00000 73200. 00| 450. 00000 54900. 00| 450. 00000 54900. 00
CONCRETE, A, SUBSTRUCTURE | | |
0044 703-51032 37960.000 kg | 1. 75000 66430. 00| 1. 83000 69466. 80| 1. 90000 72124. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0045 704-51002 183.700 n8 | 600. 00000 110220. 00| 525. 00000 96442. 50| 750. 00000 137775. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706-05732 4.000 EACH 950. 00000 3800. 00| 725. 00000 2900. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |
0047 706-51020 16.600 n8 | 460. 00000 7636. 00| 650. 00000 10790. 00| 500. 00000 8300. 00
CONCRETE, C, RAI LI NG | | |
0048 707-01065 LUMP|  55000. 00000 55000.00|  59000. 00000 59000.00|  73710. 98000 73710. 98
POST- TENSI ONI NG | | |
0049 709-51821 LUWP| 2920. 00000 2920. 00| 3600. 00000 3600. 00| 3680. 00000 3680. 00
SURFACE SEAL | | [
0050 715-05171 81.000 m | 85. 00000 6885. 00| 112. 00000 9072. 00| 85. 00000 6885. 00
PIPE, TYPE 3, CIROULAR 450 mm | | [
0051 715- 05407 36.000 m | 15. 00000 540. 00| 16. 00000 576. 00| 35. 00000 1260. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0052 715-46010 8.000 EACH 200. 00000 1600. 00| 435. 00000 3480. 00| 400. 00000 3200. 00
Pl PE END SECTION, 450 mm | | |
0053 715-91361 4.800 m | 40. 00000 192. 00| 175. 00000 840. 00| 200. 00000 960. 00

PI PE, PVC, 150 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 441 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 795, 561. 13 ROUTE : SR 145
CALL ORDER : 441 CONTRACT ID : B -26858-A COUNTI ES : PERRY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1878024 | (2) 35 0626844 | (3) 35-2040801
| RAGLE, INC. |RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0054 801-04308 5.000 EACH 400. 00000 2000. 00| 400. 00000 2000. 00| 420. 00000 2100. 00
ROAD CLOSURE SI GN ASSEMBLY | [ [
0055 801-06625 36.000 EACH 98. 00000 3528. 00| 98. 00000 3528. 00| 102. 00000 3672. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0056 801-06640 20.000 EACH 250. 00000 5000. 00| 250. 00000 5000. 00| 260. 00000 5200. 00
CONSTRUCTI ON SI &N, A | |
0057 801-06775 LUWP| 2500. 00000 2500. 00| 1901. 00000 1901. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | [
0058 801-07118 21.600 m | 40. 00000 864. 00| 40. 00000 864. 00| 42.00000 907. 20
BARRI CADE, I11-A | |
0059 801-07119 10.800 m | 66. 66000 719. 93] 66. 66000 719. 93] 70. 00000 756. 00
BARRI CADE, I11-B | |
0060 802-05701 9.500 m | 41. 00000 389. 50| 41. 00000 389. 50| 41. 00000 389. 50
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | | |
0061 802- 76035 1.000 n2 | 255. 00000 255. 00| 255. 00000 255. 00| 255. 00000 255. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0062 804-06771 12.000 EACH 28. 00000 336. 00 28. 00000 336. 00| 28. 00000 336.00
DELI NEATOR PCST, FLEXI BLE | | |
0063 808-03631 642.000 m | 2.13000 1367. 46| 2. 13000 1367. 46| 2. 25000 1444. 50
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0064 808-03632 642.000 m | 2. 13000 1367. 46| 2. 13000 1367. 46| 2. 25000 1444. 50
LINE, EPOXY, SOLID, YELLOW 100 mm [ [ [
0065 808- 75998 27.000 EACH 55. 00000 1485. 00| 55. 00000 1485. 00| 58. 00000 1566. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | [
0066 202-02286 1.000 EACH  35000. 00000 35000.00|  17500. 00000 17500.00|  14000. 00000 14000. 00
PRESENT STRUCTURE, REMOVE | | [
SECTI ON TOTALS | $ 695, 200. 68| $ 698, 364.57| $  743,000.00
------------------------------------------ o m m e e e et et e e et o e e e et e e e e e e e e e emeemeeaoo--
CONTRACT TOTALS | $ 695, 200. 68 $ 698, 364.57| $  743,000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 441 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 795, 561. 13 ROUTE : SR 145
CALL ORDER : 441 CONTRACT ID : B -26858 A COUNTI ES : PERRY
LETTI NG DATE : 10/19/04 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35 1364963 | (6) 35-1134435

| DEl G BROTHERS LUVBER & CONST| ERBER & M LLI GAN CONSTR  CQ | FOERTSCH CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT

[ I I
0001 105-06845 LUWP| 14750. 00000 14750. 00| 7500. 00000 7500. 00| 15000. 00000 15000. 00

CONSTRUCTI ON  ENGI NEERI NG | | |

0002 105-07039 20.000 M | 1265. 00000 25300. 00| 1100. 00000 22000. 00| 1250. 00000 25000. 00
FIELD OFFI CE, B | [ |

0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | [ [

0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | [ |

0005 110-01001 LUMP|  37000. 00000 37000. 00|  36750. 00000 36750. 00|  39500. 00000 39500. 00

MOBI LI ZATI ON AND DEMCBI LI ZATI ON [ |
4200. 00000 4200. 00| 3250. 00000 3250. 00| 7000. 00000 7000. 00

=
3

0006 201-52370
CLEARI NG RI GHT OF WY | |

0007 203-02000 2962.000 n8 | 8. 60000 25473. 20| 12. 50000 37025. 00| 8. 50000 25177. 00
EXCAVATI ON,  COMMON | | |

0008 203-51223 3924.000 n8 | 8. 30000 32569. 20| 15. 00000 58860. 00| 8. 50000 33354. 00
EXCAVATI ON, WATERVAY | |

0009 205-03371 151.200 n8 | 12. 30000 1859. 76| 20. 00000 3024. 00| 10. 19000 1540. 73
SEDI MENT REMOVE | | |

0010 205-06931 54.480 My | 38. 00000 2070. 24 25. 00000 1362. 00| 88. 20000 4805. 14
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0011 205-06936 87.840 My | 38. 00000 3337. 92| 15. 00000 1317. 60| 12. 25000 1076. 04
TEMPORARY SEDI MENT TRAP | | |

0012 205-06937 254.000 m | 7.20000 1828. 80| 6. 00000 1524. 00| 6. 00000 1524. 00
TEMPORARY SI LT FENCE | | |

0013 206-51220 109.800 n8 | 14. 20000 1559. 16| 100. 00000 10980. 00| 20. 00000 2196. 00
EXCAVATI ON, WET [ [

0014 207-07502 1447.000 n2 | 13. 55000 19606. 85| 7. 75000 11214. 25| 2. 86000 4138. 42
SUBGRADE TREATMENT, TYPE D | | [

0015 211-06467 55.800 n8 | 32. 00000 1785. 60| 27. 50000 1534. 50| 25. 00000 1395. 00
AGGREGATE FOR END BENT BACKFI LL | | [

0016 211-07454 15.400 n8 | 34. 00000 523. 60| 27. 50000 423. 50| 30. 00000 462. 00
STRUCTURE BACKFI LL | | [

0017 301-07448 676.100 My | 20. 30000 13724. 83| 20. 00000 13522. 00| 19. 00000 12845. 90
COMPACTED AGGREGATE, NO 53, BASE | | [

0018 402-07432 127.100 My | 62. 60000 7956. 46| 64. 00000 8134. 40| 61. 95000 7873. 85
HVA SURFACE, TYPE A | |

0019 402-07435 214.800 My | 60. 40000 12973. 92| 62. 00000 13317. 60| 59. 85000 12855. 78
HVA | NTERVEDI ATE, TYPE A | | |

0020 402-07440 953.600 My | 40. 90000 39002. 24| 42. 50000 40528. 00| 40. 95000 39049. 92

HVA BASE, TYPE A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 441 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 795, 561. 13 ROUTE : SR 145
CALL ORDER : 441 CONTRACT 1D : B -26858-A COUNTI ES : PERRY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35 1364963 | (6) 35-1134435

| DEl G BROTHERS LUVBER & CONST| ERBER & M LLI GAN CONSTR  CO. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m o e e et et et e e e e e e e et e e e e e e e e e e eemeemeeooo-

0021 404-05511 895.400 n2 | 3. 50000 3133. 90| 4. 00000 3581. 60| 3. 68000 3295. 07
SEAL COAT, 2 | [ [

0022 405- 05517 1.410 My | 300. 00000 423. 00| 10. 00000 14. 10| 299. 25000 421.94
ASPHALT FOR PRI ME COAT | | [

0023 406- 05520 0.800 My | 250. 00000 200. 00| 220. 00000 176. 00| 231. 00000 184. 80
ASPHALT FOR TACK COAT | | [

0024 601-01522 4.000 EACH| 1320. 00000 5280. 00| 1300. 00000 5200. 00| 1312. 50000 5250. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0025 601-94689 4.000 EACH 2750. 00000 11000. 00| 2750. 00000 11000. 00| 2724. 75000 10899. 00
GUARDRAI L END TREATMENT, CS | |

0026 601-99105 76.200 m | 69. 30000 5280. 66| 67. 50000 5143. 50| 68. 72000 5236. 46
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0027 602-06729 8.000 EACH 14. 00000 112. 00| 8. 00000 64. 00| 7. 50000 60. 00
BARRI ER DELI NEATCR | | |

0028 609- 06259 140.400 n2 | 73. 00000 10249. 20| 70. 00000 9828. 00| 85. 00000 11934. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | | [

0029 616-02320 1390.000 n2 | 2.10000 2919. 00| 3. 00000 4170. 00| 2. 69000 3739. 10
GEOTEXTI LES | | |

0030 616- 06405 881.000 My | 26. 80000 23610. 80| 18. 50000 16298. 50| 21. 00000 18501. 00
Rl PRAP, REVETMENT | | |

0031 616-06451 122.200 My | 26. 80000 3274. 96 18. 50000 2260. 70]| 38. 59000 4715. 70
Rl PRAP, UNI FORM | | |

0032 621-01004 2.000 EACH 700. 00000 1400. 00| 650. 00000 1300. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [

0033 621-06545 0.760 My | 650. 00000 494. 00| 700. 00000 532. 00| 600. 00000 456. 00
FERTI LI ZER [ [ [

0034 621-06553 129.200 kg | 8. 30000 1072. 36| 10. 00000 1292. 00| 15. 75000 2034. 90
SEED M XTURE, R | | |

0035 621-06557 112.200 kg | 6. 20000 695. 64] 6. 00000 673. 20| 11. 00000 1234. 20
SEED M XTURE, T | | |

0036 621-06565 6.120 My | 590. 00000 3610. 80| 575. 00000 3519. 00| 500. 00000 3060. 00
MULCH NG MATERI AL | |

0037 621-06567 104.500 KL | 8. 00000 836. 00| 1. 00000 104. 50| 1. 00000 104. 50
WATER | | |

0038 621-06574 645.000 n2 | 3. 90000 2515. 50| 5. 00000 3225. 00| 5. 00000 3225. 00
SODDI NG | | |

0039 622-52436 4.000 EACH 32. 00000 128. 00| 32. 00000 128. 00| 29. 00000 116. 00
SIGN, DO NOT MOW OR SPRAY | | |

0040 622-91786 260.000 EACH 9. 40000 2444. 00| 9. 50000 2470. 00| 13. 50000 3510. 00

SEEDLI NG | | |



SI GN POST, SQUARE, 1, REINFORCED ANCHOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 441 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 795, 561. 13 ROUTE : SR 145
CALL ORDER : 441 CONTRACT ID : B -26858-A COUNTI ES : PERRY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 351009310 | (5) 35 1364963 | (6) 35-1134435
| DEl G BROTHERS LUVBER & CONST| ERBER & M LLI GAN CONSTR  CO. | FOERTSCH CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e meemeemeeoo-
0041 701-07697 274.000 m | 109. 00000 29866. 00| 120. 00000 32880. 00| 267. 50000 73295. 00
PILE, STEEL, H, HP 250 X 85 [ |
0042 701-91792 24.000 EACH 132. 00000 3168. 00| 100. 00000 2400. 00| 100. 00000 2400. 00
PILE TIP, STEEL H | | |
0043 702-51005 122.000 n8 | 527. 00000 64294. 00| 450. 00000 54900. 00| 621. 30000 75798. 60
CONCRETE, A, SUBSTRUCTURE | | |
0044 703-51032 37960.000 kg | 1. 96000 74401. 60 1. 78000 67568. 80| 1. 75000 66430. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0045 704-51002 183.700 n8 | 587. 00000 107831. 90| 615. 00000 112975. 50| 600. 00000 110220. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706-05732 4.000 EACH 1440. 00000 5760. 00| 1200. 00000 4800. 00| 1260. 00000 5040. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0047 706-51020 16.600 n8 | 532. 00000 8831. 20| 475. 00000 7885. 00| 552. 00000 9163. 20
CONCRETE, C, RAILING | | |
0048 707-01065 LUMP|  58765. 00000 58765.00|  75000. 00000 75000. 00|  83000. 00000 83000. 00
POST- TENSI ONI NG | | [
0049 709-51821 LUMP| 3900. 00000 3900. 00| 3750. 00000 3750. 00| 3676. 07000 3676. 07
SURFACE SEAL | | [
0050 715-05171 81.000 m | 122. 00000 9882. 00| 110. 00000 8910. 00| 80. 00000 6480. 00
PIPE, TYPE 3, O RCULAR 450 nm | [ [
0051 715-05407 36.000 m | 27. 00000 972. 00| 15. 00000 540. 00| 20. 00000 720. 00
PI PE, END BENT DRAIN, 150 mm | |
0052 715-46010 8.000 EACH 375. 00000 3000. 00| 305. 00000 2440. 00| 275. 00000 2200. 00
Pl PE END SECTION, 450 mm | | |
0053 715-91361 4.800 m | 32. 00000 153. 60| 75. 00000 360. 00| 185. 00000 888. 00
PI PE, PVC, 150 mm | | |
0054 801-04308 5.000 EACH 415. 00000 2075. 00| 450. 00000 2250. 00| 414. 75000 2073.75
ROAD CLOSURE S| GN ASSEMBLY | | |
0055 801- 06625 36.000 EACH 105. 00000 3780. 00| 100. 00000 3600. 00| 99. 75000 3591. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0056 801-06640 20.000 EACH 150. 00000 3000. 00| 175. 00000 3500. 00| 147. 00000 2940. 00
CONSTRUCTI ON SIGN, A | | |
0057 801-06775 LUMP|  13000. 00000 13000. 00| 6500. 00000 6500. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | |
0058 801-07118 21.600 m | 59. 00000 1274. 40| 60. 00000 1296. 00| 58. 38000 1261. 01
BARRI CADE, I11-A | |
0059 801-07119 10.800 m | 73. 60000 794. 88| 70. 00000 756. 00| 72. 92000 787.54
BARRI CADE, 111-B | |
0060 802-05701 9.500 m | 34. 60000 328. 70| 35. 00000 332. 50 34. 30000 325. 85
I I I
I I I

BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 441 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 795, 561. 13 ROUTE : SR 145
CALL ORDER : 441 CONTRACT 1D : B -26858-A COUNTI ES : PERRY
LETTI NG DATE : 10/19/04 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35 1364963 | (6) 35-1134435

| DEl G BROTHERS LUVBER & CONST| ERBER & M LLI GAN CONSTR  CO. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m mm ettt e e e e e e e e e e
0061 802-76035 1.000 n2 | 255. 00000 255. 00| 250. 00000 250. 00| 247. 43000 247. 43

SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | |

0062 804-06771 12.000 EACH 32. 80000 393. 60| 35. 00000 420. 00| 32. 55000 390. 60
DELI NEATOR POST, FLEXI BLE | | |

0063 808-03631 642.000 m | 3. 70000 2375. 40| 3. 50000 2247. 00| 3. 60000 2311. 20
LI NE, EPOXY, SOLID, WH TE, 100 nm | | |

0064 808-03632 642.000 m | 3. 70000 2375. 40| 3. 50000 2247. 00| 3. 60000 2311. 20
LINE, EPOXY, SOLID, YELLON 100 mm | | |

0065 808- 75998 27.000 EACH 69. 00000 1863. 00| 70. 00000 1890. 00| 68. 25000 1842. 75
SNOAPLOWABLE RAI SED PAVEMENT NARKER | | [

0066 202-02286 1.000 EACH  17350. 00000 17350. 00|  30000. 00000 30000. 00|  22000. 00000 22000. 00
PRESENT STRUCTURE, REMOVE | [ [

SECTI ON TOTALS | $ 743,894, 28| $  772,946. 75| $ 801, 466. 65
------------------------------------------ S B

CONTRACT TOTALS | $ 743, 894. 28| $ 772,946. 75| $ 801, 466. 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 441 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 795, 561. 13 ROUTE : SR 145
CALL ORDER : 441 CONTRACT ID : B -26858-A COUNTI ES : PERRY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (7) 35 1618530 | |
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- o m m o m et o e e e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06845 LUMP|  16000. 00000 16000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 20.000 MS | 800. 00000 16000. 00| |
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  45000. 00000 45000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP| 9000. 00000 9000. 00| |
CLEAR NG RI GHT OF WAY | | |
0007 203-02000 2962.000 n8 | 9. 00000 26658. 00| |
EXCAVATI ON, COVMON | | |
0008 203-51223 3924.000 n8 | 9. 00000 35316. 00| |
EXCAVATI ON, WATERWAY | | |
0009 205-03371 151.200 n8 | 20. 00000 3024. 00| |
SEDI MENT REMOVE | | |
0010 205-06931 54.480 My | 50. 00000 2724. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205-06936 87.840 My | 50. 00000 4392. 00| |
TEMPORARY SEDI MENT TRAP | | |
0012 205-06937 254.000 m | 5. 00000 1270. 00| |
TEMPORARY SI LT FENCE | | |
0013 206-51220 109.800 n8 | 550. 00000 60390. 00| |
EXCAVATI ON, WET | | |
0014 207-07502 1447.000 n2 | 14. 00000 20258. 00| |
SUBGRADE TREATMENT, TYPE D | | |
0015 211-06467 55.800 n8 | 60. 00000 3348. 00 [
AGGREGATE FOR END BENT BACKFI LL | | |
0016 211-07454 15.400 n8 | 50. 00000 770. 00| |
STRUCTURE BACKFI LL | | |
0017 301-07448 676.100 My | 20. 00000 13522. 00| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0018 402-07432 127.100 My | 61. 00000 7753. 10| |
HVA SURFACE, TYPE A | | |
0019 402-07435 214.800 My | 59. 00000 12673. 20| |
HVA | NTERVEDI ATE, TYPE A | | |
0020 402-07440 953.600 My | 41. 00000 39097. 60| |
I

HVA BASE, TYPE A



ENG NEER S ESTI MATE: $ 795, 561
CALL CRDER : 441

13

LETTI NG DATE : 10/19/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

B -26858-A

VI NCENNES DI STRI CT

DATE : 10/ 26/ 04
PAGE : 441 -10

RQUTE : SR 145
COUNTI ES : PERRY

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0021 404-05511 895. 400
SEAL COAT, 2

0022 405-05517 1.410
ASPHALT FOR PRI VE COAT

0023 406-05520 0. 800
ASPHALT FOR TACK COAT

0024 601-01522 4. 000
GUARDRAI L TRANSI TI ON TYPE TGB

0025 601-94689 4. 000
GUARDRAI L END TREATMENT, CS

0026 601-99105 76. 200
GUARDRAI L, WBEAM 1.905 m SPACI NG

0027 602-06729 8. 000
BARRI ER DELI NEATOR

0028 609-06259 140. 400
REI NFCRCED CONCRETE BRI DGE APPROACH,
300 mm

0029 616-02320 1390. 000
GEOTEXTI LES

0030 616-06405 881. 000
RI PRAP, REVETMENT

0031 616-06451 122. 200
Rl PRAP, UNI FORM

0032 621-01004 2.000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0033 621-06545 0. 760
FERTI LI ZER

0034 621-06553 129. 200
SEED M XTURE, R

0035 621-06557 112. 200
SEED M XTURE, T

0036 621-06565 6.120
MULCHI NG MATERI AL

0037 621-06567 104. 500
WATER

0038 621-06574 645. 000
SODDI NG

0039 622-52436 4. 000
SIGN, DO NOT MOW OR SPRAY

0040 622-91786 260. 000

SEEDLI NG

| (7) 35- 1618530 |
| AVERI CAN CONTRACTI NG & SERVI |

UN'T PR CE

3

300.

235

1300

2700

70.

9

70

25.
25

700.

700

33.

75000
00000

00000

. 00000

00000

00000

00000
00000

. 25000

00000
00000

00000

00000

. 00000

. 00000

. 00000

. 00000
. 00000

00000

. 00000

3357.

423.

188

5200

10800

5334.

72.

9828.

3127.
22025
3055

1400.

532

1033

673

3672.

836.

2580

132.

2340.

75|
I
00|
I
00|
I
00
I
00|
I
00|
I
00|
I
00|
I
I
50
I
00|
|
00|
I
00
|
I
00|
I
60
I
20|
I
00|
I
00|
I
00|
I
00
I
00
I

UNIT PRI CE

I
|
AMOUNT|  UNIT PRI CE AMOUNT



ENG NEER S ESTIMATE: $  795,561. 13

CALL CRDER : 441

LETTI NG DATE : 10/19/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

B -26858-A

VI NCENNES DI STRI CT

DATE : 10/ 26/ 04
PAGE : 441 -11

RQUTE : SR 145
COUNTI ES : PERRY

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0041 701-07697 274.000
PILE, STEEL, H HP 250 X 85

0042 701-91792 24. 000
PILE TIP, STEEL H

0043 702-51005 122. 000
CONCRETE, A, SUBSTRUCTURE

0044 703-51032 37960. 000
REI NFORCI NG STEEL, EPOXY COATED

0045 704-51002 183. 700
CONCRETE, C, SUPERSTRUCTURE

0046 706-05732 4. 000
CONCRETE BRI DGE RAI LI NG TRANSI T1 ON,

0047 706-51020 16. 600

CONCRETE, C, RAILING
0048 707-01065

PCST- TENSI ONI NG
0049 709-51821

SURFACE SEAL

0050 715-05171 81. 000
PIPE, TYPE 3, C RCULAR 450 nm

0051 715-05407 36. 000
PI PE, END BENT DRAIN, 150 nmm

0052 715-46010 8. 000
PI PE END SECTI ON, 450 mm

0053 715-91361 4. 800
PI PE, PVC, 150 mm

0054 801-04308 5. 000
ROAD CLOSURE Sl GN ASSEMBLY

0055 801-06625 36. 000
DETOUR ROUTE MARKER ASSEMBLY

0056 801-06640 20. 000

CONSTRUCTION SIGN, A
0057 801-06775
MAI NTAI NI NG TRAFFI C

0058 801-07118 21.600
BARRI CADE, I11-A

0059 801-07119 10. 800
BARRI CADE, I11-B

0060 802-05701 9. 500

| (7) 35-1618530 |
| AVER CAN CONTRACTI NG & SERVI |

LUMP|
m |
I
m |
I
I

m

SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR |

BASE

UN'T PR CE

. 00000

750.

1200.

550.

70000.

3600.

135.

50.

400.

165.

450.

100.

150.

5300.

60.

75.

35.

. 00000
. 00000

. 00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

I
AMOUNT|

137775.

4800.

9130.

70000.

3600.

10935.

1800.

3200.

792.

2250.

3600.

3000.

5300.

1296.

810.
332.

UNIT PRI CE

|
AMOUNT|  UNIT PRI CE AMOUNT

e e e e e eeee o e e



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 441 -12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 795, 561. 13 ROUTE : SR 145
CALL ORDER : 441 CONTRACT ID : B -26858-A COUNTI ES : PERRY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 35- 1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0061 802-76035 1.000 n2 | 250. 00000 250. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND 2. 54 nm THI CKNESS | | |
0062 804-06771 12.000 EACH 35. 00000 420. 00| [
DELI NEATOR PCST, FLEXI BLE | | |
0063 808-03631 642.000 m | 3. 00000 1926. 00| |
LINE, EPOXY, SOLID, WM TE, 100 mm | | |
0064 808-03632 642.000 m | 3. 00000 1926. 00| |
LINE, EPOXY, SOLID, YELLOW 100 nm | | [
0065 808- 75998 27.000 EACH 70. 00000 1890. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0066 202-02286 1. 000 EACH  30000. 00000 30000. 00| |
PRESENT STRUCTURE, REMOVE | | |
SECTI ON TOTALS [ $ 905, 859. 45| [
------------------------------------------ S B
CONTRACT TOTALS | $ 905, 859. 45| |




ENG NEER S ESTI MATE: $ 523, 895. 53

CALL CRDER : 451

LETTI NG DATE : 10/19/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME

B -27502-A

LAPORTE DI STRI CT
06/ 17/ 05 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PRQJECT( S)

SR 14
PULASKI

1821011

DATE :
PAGE :

10/ 26/
451 -1

100. 0000%
103. 2012%
116. 1757%
121. 7840%

1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON
2 35-1386990 1 SOM  JACK CONSTRUCTI ON GO

3  35-1339168 LAPCRTE CONSTRUCTI ON CO

4  35-1523985 WRTZ & YATES, |NC

5 35-1817530 PI ONEER ASSCCI ATES, |

NC.

121. 8248%

04

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07038 5. 000
FIELD OFFICE, A

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG R GHT OF WAY

0007 202-02286 1. 000
PRESENT STRUCTURE, REMOVE

0008 203-02000 2179. 000
EXCAVATI ON, COVMON

0009 205-06932 128. 000
TEMPCRARY CHECK DAM STRAW BALES

0010 205-06936 98. 000
TEMPORARY SEDI MENT TRAP

0011 205-06937 1020. 000
TEMPORARY SI LT FENCE

0012 207-07499 3100. 000
SUBGRADE TREATMENT, TYPE B

0013 211-04474 326. 000

POLYETHYLENE FI LM

| (1) 351582109

| KANKAKEE VALLEY CONSTRUCTI QN | SOM  JACK CONSTRUCTI ON CO

UN'T PR CE

7138.

2000.

20000.
8000.
8000.

12.

61.

97000
00000

. 00000
. 00000

00000
00000
00000

95000

. 54000

80000

. 46000
. 40000
. 66000

| (2) 35 1386990

I
ANOUNT]

| (3) 35-1339168

| LAPORTE CONSTRUCTI ON CO

833.

10180.

27823.

1106.

54115.

26823.

1093.

641.

14809.

22413.

23

60

.00
.00

23

21

05

49

12

90

20
00

UNIT PRI CE UNI'T PRI CE
T L T T L T LT

7138.971 6500. 00000 6500.001 833. 23000
10000.00; 2300. 00000 11500.00I 2036. 12000
1.00; 1. 00000 1.00{ 1. 00000
1.00" 1. 00000 1.00I 1. 00000
20000.00: 24000. 00000 24000.00: 27823. 23000
8000.00" 2000. 00000 2000.00“ 1106. 21000
8000.00: 28000. 00000 28000.00I 54115. 05000
28218.05; 8. 50000 18521.50I 12. 31000
1093.12‘ 5. 00000 640.001 8. 54000
6056.401 35. 00000 3430.001 6. 55000
1489.20u 2. 25000 2295.00= 1. 46000
13640.00% 5. 00000 15500.001 7.23000
215.16; 3.20000 1043.20I 2.35000

766.

10



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 451 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 523, 895. 53 ROUTE : SR 14
CALL ORDER : 451 CONTRACT 1D : B -27502-A COUNTI ES : PULASKI
LETTI NG DATE : 10/19/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35 1386990 | (3) 35-1339168

| KANKAKEE VALLEY CONSTRUCTI ON| I SOM JACK CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0014 301-07448 1060.000 TON | 15. 34000 16260. 40| 15. 00000 15900. 00| 14. 41000 15274. 60
COVPACTED AGGREGATE, NO 53, BASE | | [
0015 302- 07455 27.200 CYS | 33. 13000 901. 14 37. 00000 1006. 40| 60. 77000 1652. 94
DENSE GRADED SUBBASE | [ [
0016 306-08043 255.000 SYS | 8. 43000 2149. 65| 9. 00000 2295. 00| 11. 85000 3021. 75
M LLING TRANSI TI ON | | [
0017 401-07321 376.000 TON | 45. 00000 16920. 00| 56. 00000 21056. 00| 45. 00000 16920. 00
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | | [
0018 401-07390 435.000 TON | 43. 00000 18705. 00| 52. 00000 22620. 00| 43.00000 18705. 00
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0019 401-07407 1910. 000 TON | 35. 20000 67232. 00| 38. 00000 72580. 00| 35. 20000 67232. 00
QC/ QA HMVA, 2, 64, BASE, 25.0 nm | | |
0020 405-05518 1200.000 SYS | 0. 01000 12. 00| 0. 15000 180. 00| 0. 01000 12.00
ASPHALT FOR PRI ME COAT | | |
0021 406- 05520 2.000 TON | 175. 00000 350. 00| 225. 00000 450. 00| 175. 00000 350. 00
ASPHALT FOR TACK COAT | | |
0022 601-01522 4.000 EACH 1650. 00000 6600. 00| 1775. 00000 7100. 00| 1650. 00000 6600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0023 601-01701 1.000 EACH 1610. 00000 1610. 00| 1722. 00000 1722. 00| 1610. 00000 1610. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0024 601-94689 3.000 EACH 2125. 00000 6375. 00| 2500. 00000 7500. 00| 2125. 00000 6375. 00
GUARDRAI L END TREATMENT, CS | |
0025 601-97774 1.000 EACH 1025. 00000 1025. 00| 1200. 00000 1200. 00| 1025. 00000 1025. 00
|

GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKAGE

I

0026 601-99105 425.000 LFT | 15. 00000 6375. 00| 17. 00000 7225. 00| 15. 00000 6375. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | [ [

0027 602-06729 6.000 EACH 5. 05000 30. 30| 8. 00000 48. 00| 57. 63000 345. 78
BARRI ER DELI NEATCR | | [

0028 609-06259 162.800 SYS | 62. 85000 10231. 98| 47.50000 7733. 00| 78. 15000 12722. 82
REI NFORCED CONCRETE BRI DGE APPROACH 12 | |
IN | | |

0029 616-02320 900.000 SYS | 1. 90000 1710. 00| 2. 50000 2250. 00| 3. 27000 2943. 00
GEOTEXTI LES | | [

0030 616- 06405 590. 000 TON | 30. 76000 18148. 40| 22. 00000 12980. 00| 28. 35000 16726. 50
Rl PRAP, REVETMENT | | [

0031 621-01004 1.000 EACH 325. 00000 325. 00| 700. 00000 700. 00| 325. 00000 325. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |

0032 621-01743 87.000 LBS | 3. 28000 285. 36| 5. 00000 435. 00| 3. 28000 285. 36

SEED M XTURE, GRASS, 2 [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 451 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 523, 895. 53 ROUTE : SR 14
CALL ORDER : 451 CONTRACT 1D : B -27502-A COUNTI ES : PULASKI
LETTI NG DATE : 10/19/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35 1386990 | (3) 35-1339168

| KANKAKEE VALLEY CONSTRUCTI ON| I SOM JACK CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeaooo-

0033 621-02468 250.000 LBS | 2. 85000 712. 50| 4. 58000 1145. 00| 2. 85000 712.50
SEED M XTURE, GRASS, 1 | |

0034 621-06545 0.830 TON | 566. 00000 469. 78| 550. 00000 456. 50| 566. 00000 469. 78
FERTI LI ZER | | |

0035 621-06548 13.000 LBS | 25. 00000 325. 00| 62. 00000 806. 00| 25. 00000 325. 00
SEED M XTURE, CV | | |

0036 621-06553 220.000 LBS | 2. 98000 655. 60| 7. 25000 1595. 00| 2. 98000 655. 60
SEED M XTURE, R | | |

0037 621-06565 4.200 TON | 432. 00000 1814. 40| 550. 00000 2310. 00| 432. 00000 1814. 40
MULCH NG MATERI AL | |

0038 621-06574 36.000 SYS | 26. 50000 954. 00| 35. 00000 1260. 00| 26. 50000 954. 00
SODDI NG | | |

0039 621-52448 4.000 EACH 25. 00000 100. 00| 35. 00000 140. 00| 25. 00000 100. 00
SIGN, DO NOT SPRAY | | |

0040 701-96089 624.000 LFT | 50. 00000 31200. 00| 35. 00000 21840. 00| 38. 23000 23855. 52

PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.250 IN., 14 IN [ | |

0041 703-51032 30430. 000 LBS | 0. 92000 27995. 60| 0. 67000 20388. 10| 0. 94000 28604. 20
REI NFORCI NG STEEL, EPOXY COATED | |

0042 704-51002 105.200 CYS | 410. 65000 43200. 38| 425. 00000 44710. 00| 740. 51000 77901. 65
CONCRETE, C, SUPERSTRUCTURE | | |

0043 706- 05732 4.000 EACH| 1683. 09000 6732. 36| 1850. 00000 7400. 00] 1667. 72000 6670. 88
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |

0044 706-51020 13.600 CYS | 490. 44000 6669. 98] 485. 00000 6596. 00| 1235. 72000 16805. 79
CONCRETE, C, RAILING | |

0045 707- 05979 1380. 000 SFT | 50. 00000 69000. 00 53. 00000 73140. 00| 42. 07000 58056. 60

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 27 IN. X 48 IN. | |

0046 709-51821 LUVP| 1598. 40000 1598. 40| 2800. 00000 2800. 00| 1598. 40000 1598. 40
SURFACE SEAL | | |

0047 715-05169 108.000 LFT | 19. 32000 2086. 56| 15. 22000 1643. 76| 37. 45000 4044. 60
PIPE, TYPE 3, CIRCULAR 15 IN. | |

0048 715-05407 120.000 LFT | 9. 68000 1161. 60| 8. 00000 960. 00| 21. 52000 2582. 40
PI PE, END BENT DRAIN, 6 IN | | |

0049 715-46005 4.000 EACH 291. 88000 1167. 52| 225. 00000 900. 00| 621. 12000 2484. 48
Pl PE END SECTION, 15 IN, | | |

0050 732-07653 34.000 TON | 23. 15000 787. 10| 25. 00000 850. 00| 30. 05000 1021. 70
COARSE AGGREGATE, NO 8 [ | [

0051 801-04308 4.000 EACH 180. 00000 720. 00| 155. 00000 620. 00| 120. 00000 480. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0052 801- 06625 29.000 EACH 66. 00000 1914. 00| 78. 00000 2262. 00| 65. 00000 1885. 00

DETOUR ROUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 451 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 523, 895. 53 ROUTE : SR 14
CALL ORDER : 451 CONTRACT ID : B -27502-A COUNTI ES : PULASKI
LETTI NG DATE : 10/19/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35 1386990 | (3) 35-1339168

| KANKAKEE VALLEY CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO/ I TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-

0053 801- 06640 42.000 EACH 74. 00000 3108. 00| 62. 00000 2604. 00| 55. 00000 2310. 00
CONSTRUCTI ON SIGN, A | | |

0054 801-06645 2.000 EACH 30. 00000 60. 00| 50. 00000 100. 00 20. 00000 40. 00
CONSTRUCTI ON SIGN, B | | |

0055 801-06775 LUMP| 600. 00000 600. 00| 3200. 00000 3200. 00| 606. 23000 606. 23
MAI NTAI NI NG TRAFFI C | | |

0056 801-07118 96.000 LFT | 5. 00000 480. 00| 9. 00000 864. 00| 6. 75000 648. 00
BARRI CADE, I11-A | |

0057 801-07119 48.000 LFT | 6. 00000 288. 00| 9. 25000 444. 00| 6. 75000 324. 00
BARRI CADE, I11-B | |

0058 808-06712 340.000 LFT | 0. 31000 105. 40| 0. 62000 210. 80| 0. 45000 153. 00
LINE, PAINT, BROKEN, YELLON 4 IN | | [

0059 808-06713 2700.000 LFT | 0. 31000 837. 00| 0. 62000 1674. 00| 0. 45000 1215. 00
LINE, PAINT, SOLID, VHTE, 4 IN | | [

SECTI ON TOTALS | $ 483,842 31| $  499,331. 26| $ 562, 107.61
------------------------------------------ o m m ot e o e et m oot e e m e o e e e e et e e e e e e e e e emeemmeeoo--

CONTRACT TOTALS | $ 483, 842. 31| $ 499, 331. 26| $ 562, 107. 61




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 451 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 523, 895. 53 ROUTE : SR 14
CALL ORDER : 451 CONTRACT ID : B -27502-A COUNTI ES : PULASKI
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1523985 | (5) 35 1817530 [
| WRTZ & YATES, |NC. | Pl ONEER ASSOOl ATES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e emmeemeeooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I | I
0001 105- 06845 LUMP|  10000. 00000 10000. 00| 7000. 00000 7000. 00|
CONSTRUCTI ON ENG NEERI NG [ [
0002 105-07038 5.000 NOS | 2000. 00000 10000. 00| 1500. 00000 7500. 00|
FIELD OFFICE, A | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  29000. 00000 29000.00|  29400. 00000 29400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP| 6000. 00000 6000. 00|  14000. 00000 14000. 00|
CLEARI NG RI GHT OF WAY | | [
0007 202-02286 1.000 EACH  40000. 00000 40000.00|  29000. 00000 29000. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 2179.000 CYS | 10. 00000 21790. 00 12. 50000 27237. 50|
EXCAVATI ON,  COMMON | | |
0009 205-06932 128.000 LFT | 10. 00000 1280. 00| 8. 54000 1093. 12
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205- 06936 98.000 TON | 40. 00000 3920. 00| 38. 00000 3724. 00|
TEMPORARY SEDI MENT TRAP | | |
0011 205-06937 1020. 000 LFT | 2. 00000 2040. 00| 1. 46000 1489. 20|
TEMPORARY SI LT FENCE | [
0012 207-07499 3100. 000 SYS | 8. 00000 24800. 00| 18. 00000 55800. 00|
SUBGRADE TREATMENT, TYPE B | | |
0013 211-04474 326.000 SYS | 4. 00000 1304. 00| 0. 24000 78. 24
POLYETHYLENE FI LM | |
0014 301-07448 1060. 000 TON | 13. 00000 13780. 00| 11. 00000 11660. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 302-07455 27.200 CYS | 30. 00000 816. 00| 31. 00000 843. 20|
DENSE GRADED SUBBASE | | |
0016 306-08043 255.000 SYS | 10. 00000 2550. 00| 14. 00000 3570. 00|
M LLI NG, TRANSI TI ON [ [ [
0017 401-07321 376.000 TON | 52. 00000 19552. 00| 45. 00000 16920. 00|
QA HVA, 2, 64, SURFACE, 9.5 nm | | [
0018 401-07390 435.000 TON | 49. 45000 21510. 75| 43. 00000 18705. 00|
QA HVA, 2, 64, | NTERMVEDI ATE, 19.0 mm | | |
0019 401-07407 1910.000 TON | 42. 56000 81289. 60| 35. 20000 67232. 00|
QA HVA, 2, 64, BASE, 25.0 nm | | |
0020 405- 05518 1200. 000 SYS | 0. 12000 144. 00| 0. 01000 12. 00|

ASPHALT FOR PRI ME COAT |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 451 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 523, 895. 53 ROUTE : SR 14
CALL ORDER : 451 CONTRACT ID : B -27502-A COUNTI ES : PULASKI
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1523985 | (5) 35 1817530 [
| WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e et e e e e e e e e e eemee—eeooo-
0021 406- 05520 2.000 TON | 400. 00000 800. 00| 175. 00000 350. 00|
ASPHALT FOR TACK COAT | | |
0022 601-01522 4.000 EACH 1850. 00000 7400. 00| 1650. 00000 6600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0023 601-01701 1.000 EACH 1803. 00000 1803. 00| 1610. 00000 1610. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0024 601-94689 3.000 EACH 2380. 00000 7140. 00| 2125. 00000 6375. 00|
GUARDRAI L END TREATMENT, CS | | |
0025 601-97774 1.000 EACH 1148. 00000 1148. 00| 1025. 00000 1025. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0026 601-99105 425.000 LFT | 17. 25000 7331. 25| 15. 00000 6375. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0027 602-06729 6.000 EACH 20. 00000 120. 00| 4. 95000 29. 70|
BARRI ER DEL| NEATOR | | |
0028 609- 06259 162.800 SYS | 50. 00000 8140. 00| 60. 00000 9768. 00|
REI NFORCED CONCRETE BRI DGE APPROACH 12 | [ [
N | | |
0029 616-02320 900.000 SYS | 4.00000 3600. 00| 3. 00000 2700. 00|
GEOTEXTI LES | | |
0030 616- 06405 590. 000 TON | 27. 00000 15930. 00| 28. 00000 16520. 00|
Rl PRAP, REVETMENT | | |
0031 621-01004 1.000 EACH 500. 00000 500. 00| 325. 00000 325. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ |
0032 621-01743 87.000 LBS | 4. 00000 348. 00| 3. 28000 285. 36|
SEED M XTURE, GRASS, 2 | | [
0033 621-02468 250.000 LBS | 3.28000 820. 00| 2. 85000 712. 50|
SEED M XTURE, GRASS, 1 [ | [
0034 621-06545 0.830 TON | 600. 00000 498. 00| 566. 00000 469. 78
FERTI LI ZER | | |
0035 621-06548 13.000 LBS | 35. 00000 455. 00| 25. 00000 325. 00|
SEED M XTURE, CV | | |
0036 621-06553 220.000 LBS | 32. 00000 7040. 00| 2. 98000 655. 60|
SEED M XTURE, R | | |
0037 621-06565 4.200 TON | 600. 00000 2520. 00| 432. 00000 1814. 40|
MULCH NG MATERI AL | | [
0038 621-06574 36.000 SYS | 30. 00000 1080. 00| 26. 50000 954. 00|
SODDI NG [ | [
0039 621-52448 4.000 EACH 28. 00000 112. 00| 50. 00000 200. 00|

SI GN, DO NOT SPRAY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 523, 895. 53 ROUTE : SR 14
CALL ORDER : 451 CONTRACT ID : B -27502-A COUNTI ES : PULASKI
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1523985 | (5) 35 1817530 [
| WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e o e e e et e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0040 701-96089 624.000 LFT | 47.00000 29328. 00| 53. 00000 33072. 00|
PILE, CONCRETE, STEEL SHELL ENCASED, | | [
0.250 IN., 14 IN | |
0041 703-51032 30430.000 LBS | 1. 00000 30430. 00| 1. 00000 30430. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0042 704-51002 105.200 CYS | 600. 00000 63120. 00| 720. 00000 75744. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0043 706- 05732 4.000 EACH 1700. 00000 6800. 00| 1900. 00000 7600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0044 706-51020 13.600 CYS | 700. 00000 9520. 00| 660. 00000 8976. 00|
CONCRETE, C, RAILING | | |
0045 707-05979 1380.000 SFT | 51. 45000 71001. 00| 46. 00000 63480. 00|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 27 IN. X 48 IN. | [ |
0046 709-51821 LUVP| 2000. 00000 2000. 00| 1500. 00000 1500. 00|
SURFACE SEAL | | |
0047 715-05169 108.000 LFT | 20. 00000 2160. 00| 22. 00000 2376. 00|
PIPE, TYPE 3, CIRCULAR 15 IN. | | |
0048 715-05407 120.000 LFT | 10. 00000 1200. 00| 6. 24000 748. 80|
PI PE, END BENT DRAIN, 6 IN | | |
0049 715- 46005 4.000 EACH 150. 00000 600. 00| 265. 00000 1060. 00|
PI PE END SECTION, 15 IN. | | [
0050 732-07653 34.000 TON | 20. 00000 680. 00| 20. 25000 688. 50|
COARSE AGGREGATE, NO. 8 | | |
0051 801-04308 4.000 EACH 360. 00000 1440. 00| 180. 00000 720. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801-06625 29.000 EACH 130. 00000 3770. 00| 66. 00000 1914. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801-06640 42.000 EACH 140. 00000 5880. 00| 74. 00000 3108. 00|
CONSTRUCTI ON SIGN, A | | |
0054 801-06645 2.000 EACH 50. 00000 100. 00| 30. 00000 60. 00|
CONSTRUCTI ON SI GN, B | | [
0055 801-06775 LUVP| 2500. 00000 2500. 00| 2500. 00000 2500. 00|
MAI NTAI NI NG TRAFFI C | | [
0056 801-07118 96.000 LFT | 7. 00000 672. 00| 15. 00000 1440. 00|
BARRI CADE, I11-A | [
0057 801-07119 48.000 LFT | 8. 00000 384. 00| 15. 00000 720. 00|
BARRI CADE, I11-B | | [
0058 808-06712 340.000 LFT | 0. 36000 122. 40 0. 31000 105. 40|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0059 808-06713 2700.000 LFT | 0. 36000 972. 00| 0. 31000 837. 00|

LINE, PAINT, SCLID, VHTE, 4 IN. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 451 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 523, 895. 53 ROUTE : SR 14
CALL ORDER : 451 CONTRACT ID : B -27502-A COUNTI ES @ PULASKI
LETTI NG DATE : 10/19/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (4) 351523985 | (5) 35 1817530 |
| WRTZ & YATES, |INC | Pl ONEER ASSOC ATES, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m m e e e o e e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeaooo-
SECTI ON TOTALS | $ 589, 243.00] $ 589, 440. 30|
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemee—eaooo-

CONTRACT TOTALS | $ 589, 243. 00| $ 589, 440. 30|




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 10/ 26/
PAGE : 471 -1

04

ENG NEER S ESTIMATE: $ 595, 039. 36 ROUTE : SR 5
CALL ORDER : 471 CONTRACT ID : B -27563-A COUNTI ES @ HUNTI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/05/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4335007
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LON BI D
1  35-1817530 Pl ONEER ASSOCI ATES, | NC. $  512,762.37 100. 0000%
2 350997978 PHEND & BROWN, | NC. $  563,033.49 109. 8039%
3 351489621 HRP CONSTRUCTI ON, | NC. $  634,731.30 123. 7866%
| (1) 351817530 | (2) 350997978 | (3) 35-1489621
| PI'ONEER ASSOCI ATES, | NC. | PHEND & BROM, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m o e e e o e e et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
[ I I
0001 105-06845 LUWP| 5800. 00000 5800. 00| 5800. 00000 5800. 00| 6600. 00000 6600. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MOS | 1500. 00000 9000. 00| 1900. 00000 11400. 00| 2000. 00000 12000. 00
FIELD OFFI CE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  25000. 00000 25000. 00|  27830. 00000 27830.00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-01015 LUVP| 2000. 00000 2000. 00| 5175. 00000 5175. 00| 3500. 00000 3500. 00
CLEARI NG AND GRUBBI NG | | |
0007 201-52370 LUMP| 5000. 00000 5000. 00| 5600. 00000 5600. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WY | |
0008 202-01000 LUMP| 2000. 00000 2000. 00| 100. 00000 100. 00| 1500. 00000 1500. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0009 202-02240 245.000 SYS | 10. 00000 2450. 00| 13. 50000 3307. 50] 8. 00000 1960. 00
PAVEMENT REMOVAL | [ [
0010 202-02241 50.000 LFT | 2. 50000 125. 00| 2. 50000 125. 00| 60. 00000 3000. 00
GUARDRAI L, REMOVE | [ [
0011 202-04089 4.000 EACH 35. 00000 140. 00| 30. 00000 120. 00| 61. 00000 244. 00
SIGN, SHEET, REMOVE | |
0012 202-51330 LUMP|  31000. 00000 31000. 00|  15000. 00000 15000. 00|  61700. 00000 61700. 00
PRESENT STRUCTURE, REMOVE [ | [
0013 203-02000 5200.000 CYS | 8. 00000 41600. 00| 8. 00000 41600. 00| 6. 00000 31200. 00
EXCAVATI ON,  COVMMON | | |
0015 205- 06932 58.000 LFT | 9. 95000 577. 10 9. 95000 577. 10 10. 00000 580. 00
I

TEMPORARY CHECK DAM STRAW BALES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 471 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 595, 039. 36 ROUTE : SR 5
CALL ORDER : 471 CONTRACT ID : B -27563-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351817530 | (2) 350997978 | (3) 35-1489621
| PI'ONEER ASSOCI ATES, | NC. | PHEND & BROM, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0016 207-07502 1095. 000 SYS | 10. 00000 10950. 00| 14. 00000 15330. 00| 3.00000 3285. 00
SUBGRADE TREATMENT, TYPE D | | [
0017 211-07454 400.000 CYS | 35. 00000 14000. 00| 24. 00000 9600. 00| 8. 00000 3200. 00
STRUCTURE BACKFI LL | [
0018 213-04324 300.000 CYS | 63. 00000 18900. 00| 90. 00000 27000. 00| 95. 00000 28500. 00
FLOMBLE FI LL |
0019 301-07448 654. 000 TON | 13. 00000 8502. 00| 18. 00000 11772. 00| 23. 00000 15042. 00
COVPACTED AGGREGATE, NO 53, BASE | [
0020 306-08043 317.000 SYS | 16. 00000 5072. 00| 7.00000 2219. 00| 6. 00000 1902. 00
M LLING TRANSI TI ON | | [
0021 402-07433 198.000 TON | 38. 25000 7573. 50| 66. 00000 13068. 00| 38. 25000 7573. 50
HVA SURFACE, TYPE B | |
0022 402-07438 54.000 TON | 50. 00000 2700. 00| 67. 00000 3618. 00| 50. 00000 2700. 00
HVA | NTERVEDI ATE, TYPE B | |
0023 402-07441 119.000 TON | 33. 00000 3927. 00| 65. 00000 7735. 00| 33. 00000 3927.00
HVA BASE, TYPE B |
0024 405- 05518 1221.000 SYS | 0. 01000 12. 21| 0. 10000 122. 10| 0. 01000 12. 21
ASPHALT FOR PRI ME COAT | |
0025 406- 05521 2492.000 SYS | 0. 03000 74. 76| 0.37000 922. 04| 0. 03000 74.76
ASPHALT FOR TACK COAT | | |
0026 601-06854 2.000 EACH 2335. 00000 4670. 00| 2335. 00000 4670. 00| 2475. 00000 4950. 00
GUARDRAI L, WBEAM NESTED | | |
0027 601-06856 4.000 EACH 360. 00000 1440. 00| 360. 00000 1440. 00| 225. 00000 900. 00
MODI FI ED POSTS, NESTED GUARDRAI L | |
0028 601-94689 4.000 EACH| 2280. 00000 9120. 00| 2280. 00000 9120. 00| 2150. 15000 8600. 60
GUARDRAI L END TREATMENT, CS | | |
0029 601-99105 1131.000 LFT | 12. 50000 14137. 50 12. 50000 14137. 50| 14. 85000 16795. 35
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0030 615-06505 2.000 EACH 590. 00000 1180. 00| 625. 00000 1250. 00| 475. 00000 950. 00
MONUVENT, B [ [
0031 616-02320 2000. 000 SYS | 3.00000 6000. 00| 3. 00000 6000. 00| 2.00000 4000. 00
GEOTEXTI LES | | [
0032 616-05688 700.000 TON | 40. 00000 28000. 00| 36. 00000 25200. 00| 65. 00000 45500. 00
Rl PRAP, CLASS 1 | |
0033 616- 06405 1000.000 TON | 20. 00000 20000. 00| 25. 50000 25500. 00| 30. 00000 30000. 00
Rl PRAP, REVETMENT | | |
0034 621-01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | [
0035 621-02770 10000. 000  SYS | 1. 25000 12500. 00| 1. 25000 12500. 00| 1. 25000 12500. 00

ERCSI ON CONTRCOL  BLANKET |



LI NE, THERVOPLASTI C, BROKEN, YELLOW 4 |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 471 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 595, 039. 36 ROUTE : SR 5
CALL ORDER : 471 CONTRACT ID : B -27563-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351817530 | (2) 350997978 | (3) 35-1489621
| Pl ONEER ASSOCI ATES, | NC. | PHEND & BROM, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PR CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaoo-
0036 621-04978 2800. 000 SYS | 0. 32000 896. 00| 0. 32000 896. 00| 0. 32000 896. 00
SEED M XTURE | | |
0037 621-06548 2.000 LBS | 26. 00000 52. 00| 25. 00000 50. 00| 25. 00000 50. 00
SEED M XTURE, CV | | |
0038 621-06559 10000. 000 SYS | 0. 32000 3200. 00| 0. 32000 3200. 00| 0. 32000 3200. 00
MULCHED SEEDI NG, R | | |
0039 621-06574 9200. 000 SYS | 2. 50000 23000. 00| 2.50000 23000. 00| 2.50000 23000. 00
SCDDI NG | | [
0040 715-05149 40.000 LFT | 27. 00000 1080. 00| 25. 00000 1000. 00| 30. 00000 1200. 00
PIPE, TYPE 2, CIROULAR 12 IN. | | [
0041 715-05151 40.000 LFT | 38. 00000 1520. 00| 29. 00000 1160. 00| 35. 00000 1400. 00
PIPE, TYPE 2, CROULAR 15 IN | [ [
0042 715- 46000 2.000 EACH 200. 00000 400. 00| 170. 00000 340. 00| 410. 00000 820. 00
PI PE END SECTION, 12 IN | | [
0043 715- 46005 2.000 EACH 230. 00000 460. 00| 300. 00000 600. 00| 425. 00000 850. 00
Pl PE END SECTION, 15 IN. [ [ [
0044 715-92537 20.000 LFT | 16. 00000 320. 00| 44. 00000 880. 00| 28. 00000 560. 00
PIPE, PVC, 8 IN. | | |
0045 723-06919 84.000 LFT | 1700. 00000 142800. 00| 2170. 00000 182280. 00| 2350. 00000 197400. 00
STRUCTURE, PRECAST THREE SIDED, 288 IN. | | |
X 120 IN. | [ [
0046 801-04308 6.000 EACH 150. 00000 900. 00| 125. 00000 750. 00| 125. 00000 750. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0047 801- 06625 40.000 EACH 45. 00000 1800. 00| 55. 00000 2200. 00| 55. 00000 2200. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [
0048 801- 06640 19. 000 EACH 58. 00000 1102. 00| 75. 00000 1425. 00| 75. 00000 1425. 00
CONSTRUCTI ON SIGN, A | | |
0049 801-06775 LUMP| 5000. 00000 5000.00]  15000. 00000 15000. 00|  12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | |
0050 801-07118 4.000 LFT | 55. 00000 220. 00| 20. 00000 80. 00| 20. 00000 80. 00
BARRI CADE, I11-A | |
0051 801-07119 16.000 LFT | 11. 20000 179. 20| 20. 00000 320. 00| 20. 00000 320. 00
BARRI CADE, I11-B | |
0052 802-05701 20.500 LFT | 11. 20000 229. 60| 12. 50000 256. 25| 11. 75000 240. 88
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0053 802-07058 2.000 EACH 205. 00000 410. 00| 75. 00000 150. 00| 55. 00000 110. 00
SIGN, SHEET ASSEMBLY, RELOCATE | [ [
0054 808-06703 1630.000 LFT | 0. 50000 815. 00| 0. 60000 978. 00| 0. 60000 978. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0055 808- 75240 490.000 LFT | 0. 50000 245 00| 0. 60000 294. 00| 0. 60000 294. 00
I I
I I

IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 471 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 595, 039. 36 ROUTE : SR 5
CALL CRDER : 471 CONTRACT ID : B -27563-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 10/19/04 10: 00 AM DISTRCT  : FT. WAYNE DI STR CT
SET- ASI DE :
| (1) 35 1817530 | (2) 35-0997978 | (3) 35-1489621
| Pl ONEER ASSOCI ATES, | NC. | PHEND & BROM, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e m e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0056 808- 75245 490.000 LFT | 0. 50000 245. 00| 0. 60000 294. 00| 0. 60000 294. 00
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
I'N. I I I
0057 808- 75994 11.000 EACH 10. 50000 115. 50| 15. 00000 165. 00| 15. 00000 165. 00
PRI SMATI C REFLECTCR | | |
0058 808- 75996 10. 000 EACH 15. 00000 150. 00| 5. 50000 55. 00| 10. 00000 100. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0059 808- 75998 11.000 EACH 50. 00000 550. 00| 120. 00000 1320. 00| 120. 00000 1320. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER | | |
0060 723-06660 72.000 SYS | 460. 00000 33120. 00| 250. 00000 18000. 00| 540. 00000 38880. 00
W NGVWALL | | |
SECTI ON TOTALS | $ 512, 762.37 $  563,033. 49| $  634,731.30
------------------------------------------ o m m o m et o e e et e e et e e e e e e e et e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 512, 762.37 $  563,033. 49| $  634,731.30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 481 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : VAR QUS
CALL CRDER : 481 CONTRACT ID : B -27703-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 04/30/05 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1 35-1127746 S & G EXCAVATI NG I NC $ 310, 775. 50 100. 0000%
2  35-1817574 YARDBERRY LANDSCAPE $ 317, 276. 59 102. 0918%
3 35-1111003 VWH TE CONSTRUCTI ON, | NC. $ 362, 721. 62 116. 7149%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 491 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL CRDER : 491 OONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 08/15/05 COMPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9970017
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  943,726.72 100. 0000%
2 351357381 O MARA, DAVE OONTRACTCR $  967,525.18 102. 5217%
3 35-1310611 DUNCAN ROBERTSON | NC $  979,793.54 103. 8217%
4 351385672 FORCE CONSTRUCTI ON CO. | NC. $  986,876.09 104. 5722%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,045, 112.75 110. 7431%
6 35 1364963 ERBER & M LLI GAN CONSTR.  CO. $ 1,047, 954.57 111. 0442%
7 31-1323837 SUNESI S CONSTRUCTI ON COVPANY $ 1,131,206.78 119. 8659%
8 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,145, 416.16 121. 3715%
| (1) 351917625 | (2) 35 1357381 | (3) 35-1310611
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR | DUNCAN ROBERTSON | NC
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001

0001 105-06845

0002 105-07038

FIELD OFFICE, A

0003 106-03285
FAI LED MATERI AL
0004 106-03289
0005 110-01001
0006 201-52370

0007 202-51330

PRESENT STRUCTURE, REMOVE

0008 203-02000

EXCAVATI ON, COVMON

0009 203-02070
BORROW
0010 203-51223

EXCAVATI ON, WATERWAY

0011 205-06931

|
| UNIT PRICE

|
AMOUNT

QUANTI TY UNIT PRICE UNIT PRI CE AMOUNT
---------------------- S B
BRI DGE REPLACEMVENT

I | |
LUWP|  20000. 00000 20000.00|  15000. 00000 15000. 00|  15000. 00000 15000. 00

CONSTRUCTI ON ENG NEERI NG | | |
10.000 MOS | 1450. 00000 14500. 00| 1200. 00000 12000. 00| 1500. 00000 15000. 00

I I |
1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00

I I |
1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00

QUALI TY ASSURANCE ADJUSTNENT | | |
LUMP|  47000. 00000 47000.00]  50000. 00000 50000.00|  50000. 00000 50000. 00

MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |
LUMP|  45000. 00000 45000.00]  34000. 00000 34000.00|  55000. 00000 55000. 00

CLEARI NG RI GHT OF WAY | |

LUMP|  26700. 00000 26700.00|  40000. 00000 40000.00]  25000. 00000 25000. 00

I I I
3050.000 n8 | 9. 00000 27450. 00 6. 00000 18300. 00| 10. 00000 30500. 00

I | I
21547.000 n8 | 9. 00000 193923. 00| 7.50000 161602. 50] 10. 00000 215470. 00

I | |
335.000 n8 | 9. 00000 3015. 00| 8. 00000 2680. 00| 10. 00000 3350. 00

| I I
215.600 My | 15. 00000 3234. 00| 24. 00000 5174. 40| 20. 00000 4312. 00

TEMPORARY CHECK DAM REVETMENT R PRAP | | |
20.000 My | 15. 00000 300. 00| 33. 00000 660. 00| 20. 00000 400. 00

0012 205-06936

TEMPCORARY SEDI MENT TRAP | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 26/
491 -2

04

ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL ORDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 351357381 | (3) 35-1310611
| M LESTONE CONTRACTORS, L.P. |O MARA, DAVE CONTRACTOR | DUNCAN ROBERTSON | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e e e e e e e e e e e e e e e e e e e e e e mmemeemeeoo-
0013 205- 06937 209.000 m | 5. 90000 1233. 10| 6. 00000 1254. 00| 5. 00000 1045. 00
TEMPORARY SI LT FENCE | | |
0014 206-51220 89.800 n8 | 60. 00000 5388. 00| 120. 00000 10776. 00 100. 00000 8980. 00
EXCAVATI ON, VET | |
0015 206-51230 1.500 n8 | 200. 00000 300. 00| 90. 00000 135. 00| 500. 00000 750. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0016 207-07503 2372.000 n2 | 1. 00000 2372. 00| 5. 20000 12334. 40 3. 00000 7116. 00
SUBGRADE TREATMENT, TYPE E | |
0017 211-06467 14.200 n8 | 135. 00000 1917. 00 90. 00000 1278. 00 30. 00000 426. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0018 211-07454 86.500 n8 | 30. 00000 2595. 00| 36. 00000 3114. 00| 30. 00000 2595. 00
STRUCTURE BACKFI LL | | |
0019 301-07448 3501.000 My | 17. 50000 61267. 50| 16. 50000 57766. 50| 18. 00000 63018. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0020 302-07455 22.000 n8 | 110. 00000 2420. 00| 70. 00000 1540. 00| 35. 00000 770. 00
DENSE GRADED SUBBASE | | |
0021 402-07432 415.000 My | 58. 00000 24070. 00 52. 15000 21642. 25| 57. 00000 23655. 00
HVA SURFACE, TYPE A | | [
0022 402-07435 920.000 My | 52. 00000 47840. 00| 43. 25000 39790. 00| 48. 00000 44160. 00
HVA | NTERVEDI ATE, TYPE A | | [
0023 404-05511 1229.000 n2 | 1. 50000 1843. 50| 5. 00000 6145. 00| 5. 50000 6759. 50
SEAL COAT, 2 [ [ [
0024 405-05518 6082.000 n2 | 0. 20000 1216. 40| 0. 50000 3041. 00| 0. 10000 608. 20
ASPHALT FOR PRI ME COAT | | [
0025 406- 05521 4800.000 n2 | 0. 02000 96. 00| 0. 20000 960. 00| 0. 21000 1008. 00
ASPHALT FOR TACK COAT | | |
0026 601-04792 4.000 EACH 820. 00000 3280. 00| 1000. 00000 4000. 00| 850. 00000 3400. 00
GUARDRAI L TRANSI TION , 3.810 m LONG | |
0027 601-06037 4.000 EACH 720. 00000 2880. 00| 750. 00000 3000. 00| 750. 00000 3000. 00
GUARDRAI L END TREATMENT, | | | [
0028 601-99105 114.300 m | 45. 50000 5200. 65| 52. 00000 5943. 60| 50. 00000 5715. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 603-06040 473.000 m | 19. 00000 8987. 00| 20. 00000 9460. 00| 21. 00000 9933. 00
FENCE, FARM FIELD, 1190 nm | | |
0030 603-94842 2.000 EACH 545. 00000 1090. 00| 1200. 00000 2400. 00| 600. 00000 1200. 00
FENCE GATE, FARM FIELD, 1190 nm X 4.3 m | | |
0031 609- 06257 136.000 n2 | 80. 00000 10880. 00| 50. 00000 6800. 00| 80. 00000 10880. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | [
0032 610-07486 46.000 My | 115. 00000 5290. 00| 175. 00000 8050. 00| 185. 00000 8510. 00
I

HVA FOR APPROACHES, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 491 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,099, 891. 70 ROUTE : CR 300 N
CALL ORDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351917625 | (2) 35 1357381 | (3) 35-1310611
| M LESTONE CONTRACTORS, L.P. |O MARA, DAVE CONTRACTOR | DUNCAN ROBERTSON | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m mm e m et e e e e et et e e e e e e e e e e e e e e e e e e meemeemeeoo-
0033 611-06497 1.000 EACH 110. 00000 110. 00| 190. 00000 190. 00| 150. 00000 150. 00
MAI LBOX ASSEMBLY, SINGLE | [ [
0034 615- 06505 2.000 EACH 625. 00000 1250. 00| 500. 00000 1000. 00| 400. 00000 800. 00
MONUVENT, B | [ [
0035 616-02320 2266.000 2 | 1. 50000 3399. 00| 2.90000 6571. 40| 3. 00000 6798. 00
GEOTEXTI LES | | [
0036 616-05688 1505.000 My | 24. 00000 36120. 00| 24. 00000 36120. 00| 20. 00000 30100. 00
RI PRAP, CLASS 1 | | |
0037 616-06405 272.000 My | 24. 00000 6528. 00| 22. 00000 5984. 00| 20. 00000 5440. 00
Rl PRAP, REVETNMENT | | |
0038 621-01004 1.000 EACH 520. 00000 520. 00| 530. 00000 530. 00| 550. 00000 550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-06545 2.000 My | 390. 00000 780. 00| 400. 00000 800. 00| 400. 00000 800. 00
FERTI LI ZER | | [
0040 621-06548 20.000 kg | 59. 00000 1180. 00| 60. 00000 1200. 00| 60. 00000 1200. 00
SEED M XTURE, CV | | |
0041 621-06553 325.000 kg | 5. 50000 1787. 50| 5. 80000 1885. 00| 5. 75000 1868. 75
SEED M XTURE, R | | |
0042 621-06557 285.000 kg | 3. 60000 1026. 00| 3. 90000 1111. 50| 3. 75000 1068. 75
SEED M XTURE, T | | |
0043 621- 06565 8.000 My | 540. 00000 4320. 00| 560. 00000 4480. 00| 570. 00000 4560. 00
MULCHI NG MATERI AL | |
0044 621-06567 17.000 kL | 0. 60000 10. 20| 0. 60000 10. 20| 0. 60000 10. 20
VATER | | |
0045 621-06574 849.000 n2 | 4. 60000 3905. 40| 4. 60000 3905. 40| 4. 80000 4075. 20
SODDI NG | | |
0046 622-52436 2.000 EACH 29. 50000 59. 00| 30. 00000 60. 00| 32. 00000 64. 00
SIGN, DO NOT MOW OR SPRAY | |
0047 622-91786 80.000 EACH 8. 95000 716. 00| 9. 30000 744. 00 9. 50000 760. 00
SEEDLI NG | | |
0048 701-96089 334.000 m | 120. 00000 40080. 00| 160. 00000 53440. 00| 150. 00000 50100. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |
0049 701-99086 22.000 EACH 200. 00000 4400. 00| 75. 00000 1650. 00| 250. 00000 5500. 00
PILE TIP, STEEL SHELL | | |
0050 702-51005 57.800 n8 | 700. 00000 40460. 00| 390. 00000 22542. 00| 650. 00000 37570. 00
CONCRETE, A, SUBSTRUCTURE | | |
0051 703-51030 2706.000 kg | 1. 55000 4194. 30| 1. 60000 4329. 60| 1. 50000 4059. 00
REI NFORCI NG STEEL | |
0052 703-51032 21606. 000 kg | 1. 70000 36730. 20| 1. 75000 37810. 50| 1. 75000 37810. 50

REI NFORCI NG STEEL, EPOXY COATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 491 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL ORDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1357381 | (3) 35-1310611
| M LESTONE CONTRACTORS, L.P. |O MARA, DAVE CONTRACTOR | DUNCAN ROBERTSON | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e et m e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0053 704-51002 119.700 n8 | 700. 00000 83790. 00| 500. 00000 59850. 00| 600. 00000 71820. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706-91957 91.264 m | 190. 00000 17340. 16 220. 00000 20078. 08| 200. 00000 18252. 80
BRI DGE RAI LING THR E BEAM | | |
0055 707-05983 170.000 m | 350. 00000 59500. 00| 835. 00000 141950. 00| 350. 00000 59500. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 mm [ [
0056 709-51821 LUMP| 2100. 00000 2100. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00

SURFACE SEAL | [ [

0057 715-05169 139.000 m | 100. 00000 13900. 00| 83. 00000 11537. 00| 60. 00000 8340. 00
PIPE, TYPE 3, CIROULAR 375 nm | | |

0058 715-05203 4.000 m | 33. 00000 132. 00| 54. 00000 216. 00| 25. 00000 100. 00
PIPE, TYPE 4, CIRCULAR 100 nm | [ |

0059 715- 05407 25.000 m | 20. 00000 500. 00| 34. 00000 850. 00| 25. 00000 625. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0060 715-46005 14.000 EACH 240. 00000 3360. 00| 180. 00000 2520. 00| 200. 00000 2800. 00
Pl PE END SECTION, 375 mm | |

0061 801-04308 4.000 EACH 470. 00000 1880. 00| 475. 00000 1900. 00| 500. 00000 2000. 00
ROAD CLOSURE SI GN ASSEMBLY | | |

0062 801-07118 29.264 m | 42.10000 1232. 01| 43.00000 1258. 35| 45. 00000 1316. 88
BARRI CADE, I11-A | |

0063 801-07119 14.632 m | 52. 00000 760. 86| 53. 00000 775. 50| 55.00000 804. 76
BARRI CADE, I11-B | |

0064 802- 76025 0.900 n2 | 241. 00000 216. 90| 240. 00000 216. 00| 250. 00000 225. 00

I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0065 802- 76055 8.100 m | 18. 40000 149. 04| 20. 00000 162. 00 20. 00000 162. 00
SI GN POST, A | | |
SECTI ON TOTALS | $  943,726.72 $  967,525. 18| $  979,793.54
------------------------------------------ o m m e m ot o e et et et e m e e e e e et e e e e e e e eemeeoeeoo--

CONTRACT TOTALS | $  943,726.72| $  967,525.18] $  979,793.54




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 491 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL CRDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (4) 35 1385672 | (5) 35-1128289 | (6) 35-1364963
| FORCE CONSTRUCTI ON GO | NC. | BEATY CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR  CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o mmm o e e e e et m e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06845 LUMP|  19900. 00000 19900. 00|  23000. 00000 23000.00|  14500. 00000 14500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07038 10.000 MOS | 1416. 00000 14160. 00| 1650. 00000 16500. 00| 1100. 00000 11000. 00
FIELD OFFICE, A | | |

0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |

0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |

0005 110-01001 LUMP|  53213. 00000 53213.00]  52250. 00000 52250.00]  52250. 00000 52250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 201-52370 LUMP|  35043. 00000 35043.00]  57480. 00000 57480.00|  45000. 00000 45000. 00
CLEARI NG RI GHT OF WY | |

0007 202-51330 LUMP|  19450. 00000 19450.00|  37395. 00000 37395.00|  22000. 00000 22000. 00
PRESENT STRUCTURE, REMOVE | |

0008 203-02000 3050.000 n8 | 9. 73000 29676. 50| 9. 00000 27450. 00| 11. 50000 35075. 00
EXCAVATI ON,  COMMON | | |

0009 203-02070 21547.000 n8 | 10. 15000 218702. 05| 10. 00000 215470. 00| 13. 25000 285497. 75
BORROW [ [ [

0010 203-51223 335.000 n8 | 7.21000 2415, 35 21. 50000 7202. 50| 15. 00000 5025. 00
EXCAVATI ON, WATERVAY [ [ [

0011 205-06931 215.600 My | 42. 27000 9113. 41| 45. 00000 9702. 00| 25. 00000 5390. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | [ [

0012 205-06936 20.000 My | 44. 53000 890. 60| 160. 00000 3200. 00| 15. 00000 300. 00
TEMPORARY SEDI MENT TRAP | [ [

0013 205-06937 209.000 m | 5. 60000 1170. 40| 6. 00000 1254. 00| 6. 00000 1254. 00
TEMPORARY SI LT FENCE | | |

0014 206-51220 89.800 n8 | 33. 45000 3003. 81| 485. 00000 43553. 00| 100. 00000 8980. 00
EXCAVATI ON, VAET | |

0015 206-51230 1.500 n8 | 165. 00000 247. 50| 56. 50000 84. 75| 50. 00000 75. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0016 207-07503 2372.000 n2 | 6. 60000 15655. 20| 2..30000 5455. 60| 5. 75000 13639. 00
SUBGRADE TREATMENT, TYPE E | |

0017 211-06467 14.200 n8 | 75. 16000 1067. 27| 56. 50000 802. 30| 37. 50000 532. 50
AGGREGATE FOR END BENT BACKFI LL | | |

0018 211-07454 86.500 n8 | 56. 36000 4875. 14 35. 00000 3027. 50] 37. 50000 3243.75
STRUCTURE BACKFI LL | | |

0019 301-07448 3501.000 My | 16. 42000 57486. 42 17. 00000 59517. 00| 17. 50000 61267. 50
COMPACTED AGGREGATE, NO 53, BASE | |

0020 302-07455 22.000 n8 | 58. 70000 1291. 40| 45. 00000 990. 00| 45. 00000 990.00

DENSE GRADED SUBBASE | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL ORDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35- 1385672 | (5) 35-1128289 | (6) 35-1364963
| FORCE CONSTRUCTI ON GO I NC. | BEATY CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T N T N TN T NS
0021 402-07432 415.000 My | 52. 15000 21642. 25| 54. 00000 22410. 00| 53. 65000 22264. 75
HVA SURFACE, TYPE A | | |
0022 402-07435 920.000 My | 43. 25000 39790. 00| 45. 00000 41400. 00| 45. 00000 41400. 00
HVA | NTERVEDI ATE, TYPE A | | |
0023 404-05511 1229.000 n2 | 5. 00000 6145. 00| 5. 25000 6452. 25| 5. 35000 6575. 15
SEAL COAT, 2 | |
0024 405-05518 6082.000 n2 | 0. 01000 60. 82| 0.52000 3162. 64| 0. 05000 304. 10
ASPHALT FOR PRI ME COAT | | |
0025 406- 05521 4800.000 n2 | 0. 20000 960. 00| 0. 22000 1056. 00| 0. 25000 1200. 00
ASPHALT FOR TACK COAT | |
0026 601-04792 4.000 EACH 780. 00000 3120. 00| 875. 00000 3500. 00| 900. 00000 3600. 00
GUARDRAI L TRANSI TION , 3.810 m LONG | | |
0027 601- 06037 4.000 EACH 685. 00000 2740. 00| 690. 00000 2760. 00| 715. 00000 2860. 00
GUARDRAI L END TREATMENT, | | |
0028 601-99105 114.300 m | 43. 50000 4972. 05| 47.50000 5429. 25| 50. 00000 5715. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0029 603- 06040 473.000 m | 18. 00000 8514. 00| 18. 45000 8726. 85| 20. 00000 9460. 00
FENCE, FARM FIELD, 1190 nm [ [ [
0030 603-94842 2.000 EACH 520. 00000 1040. 00| 1000. 00000 2000. 00| 1050. 00000 2100. 00
FENCE GATE, FARM FIELD, 1190 nmX 4.3 m| | [
0031 609- 06257 136.000 n2 | 64. 84000 8818. 24| 70. 00000 9520. 00| 66. 00000 8976. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
250 mMm | | |
0032 610- 07486 46.000 My | 175. 00000 8050. 00| 185. 00000 8510. 00| 185. 00000 8510. 00
HVA FOR APPROACHES, TYPE A | | |
0033 611- 06497 1.000 EACH 105. 00000 105. 00| 170. 00000 170. 00| 175. 00000 175. 00
MAl LBOX ASSEMBLY, SI NGLE [ | [
0034 615- 06505 2.000 EACH 595. 00000 1190. 00| 475. 00000 950. 00| 500. 00000 1000. 00
MONUMENT, B [ | [
0035 616-02320 2266.000 n2 | 1. 46000 3308. 36| 2. 15000 4871. 90| 3. 00000 6798. 00
GEOTEXTI LES | | [
0036 616- 05688 1505. 000 My | 21. 05000 31680. 25| 23. 50000 35367. 50| 27. 50000 41387.50
Rl PRAP, CLASS 1 | |
0037 616- 06405 272.000 My | 28. 00000 7616. 00| 28. 75000 7820. 00| 24. 00000 6528. 00
R PRAP, REVETMVENT | | |
0038 621-01004 1.000 EACH 500. 00000 500. 00| 525. 00000 525. 00| 550. 00000 550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0039 621- 06545 2.000 My | 370. 00000 740. 00| 385. 00000 770. 00| 380. 00000 760. 00
FERTI LI ZER [ [ [
0040 621- 06548 20.000 kg | 56. 00000 1120. 00| 58. 00000 1160. 00| 60. 00000 1200. 00

SEED M XTURE, CV | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL CRDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 35 1385672 | (5) 35-1128289 | (6) 35-1364963
| FORCE CONSTRUCTI ON CO. | NC. | BEATY CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR  CO.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0041 621-06553 325.000 kg | 5. 23000 1699. 75| 5. 50000 1787. 50| 5. 50000 1787. 50
SEED M XTURE, R | | |
0042 621-06557 285.000 kg | 3. 44000 980. 40| 3. 65000 1040. 25| 3. 75000 1068. 75
SEED M XTURE, T | | |
0043 621- 06565 8.000 My | 518. 00000 4144. 00| 550. 00000 4400. 00| 550. 00000 4400. 00
MULCHI NG MATERI AL | | |
0044 621-06567 17.000 kL | 0. 55000 9. 35| 0. 60000 10. 20| 0. 50000 8.50
WATER | | [
0045 621-06574 849.000 n2 | 4. 40000 3735. 60| 6. 00000 5094. 00| 4. 90000 4160. 10
SODDI NG | | [
0046 622-52436 2.000 EACH 20. 00000 40. 00| 30. 00000 60. 00| 30. 00000 60. 00
SIGN, DO NOT MOW OR SPRAY | | [
0047 622-91786 80.000 EACH 8. 50000 680. 00| 9. 00000 720. 00| 9. 00000 720. 00
SEEDLI NG | | [
0048 701-96089 334.000 m | 136. 95000 45741. 30 125. 00000 41750. 00| 135. 00000 45090. 00

Pl LE, CONCRETE, STEEL SHELL EhtASED, | | |
6.35 nmm 356 nmm | | |

0049 701-99086 22.000 EACH 194. 15000 4271. 30| 200. 00000 4400. 00| 210. 00000 4620. 00
PILE TIP, STEEL SHELL | [ [

0050 702-51005 57.800 n8 | 1198. 54000 69275. 61| 635. 00000 36703. 00| 550. 00000 31790. 00
OONCRETE, A, SUBSTRUCTURE [ [ [

0051 703-51030 2706.000 kg | 2. 22000 6007. 32| 1. 50000 4059. 00| 1. 60000 4329. 60
REI NFORCI NG STEEL | | [

0052 703-51032 21606. 000 kg | 1. 81000 39106. 86| 1. 65000 35649. 90| 1. 75000 37810. 50
REI NFORCI NG STEEL, EPOXY COATED | [ |

0053 704-51002 119.700 n8 | 633. 35000 75812. 00| 675. 00000 80797. 50| 596. 00000 71341. 20
OONCRETE, C, SUPERSTRUCTURE | | |

0054 706-91957 91.264 m | 181. 99000 16609. 14| 190. 00000 17340. 16| 200. 00000 18252. 80
BRI DGE RAI LING THRI E BEAM | | [

0055 707-05983 170.000 m | 360. 50000 61285. 00| 350. 00000 59500. 00| 364. 00000 61880. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | | |
914 nm X 305 mm | | |

0056 709-51821 LUMP| 2026. 00000 2026. 00| 2700. 00000 2700. 00| 2400. 00000 2400. 00
SURFACE SEAL | | [

0057 715-05169 139.000 m | 48. 55000 6748. 45| 73. 00000 10147. 00| 85. 00000 11815. 00
PIPE, TYPE 3, CROULAR 375 nm | | [

0058 715-05203 4.000 m | 37. 36000 149. 44 65. 00000 260. 00| 20. 00000 80. 00
PI PE, TYPE 4, CIRCULAR 100 nm [ [ |

0059 715- 05407 25.000 m | 26. 65000 666. 25| 22. 00000 550. 00| 16. 00000 400. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0060 715-46005 14.000 EACH 311. 62000 4362. 68 205. 00000 2870. 00| 275. 00000 3850. 00

PI PE END SECTI ON, 375 mm | [ |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL ORDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 1385672 | (5) 35 1128289 | (6) 35-1364963
| FORCE CONSTRUCTI ON 0O | NC. | BEATY CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m e m o e e e e e e et e e e e e e e e e et e e e e e e e e eemeemeeooo-
0061 801-04308 4.000 EACH 450. 00000 1800. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0062 801-07118 29.264 m | 39. 99000 1170. 27| 43. 00000 1258. 35] 50. 00000 1463. 20
BARRI CADE, I11-A | [ [
0063 801-07119 14.632 m | 50. 00000 731. 60| 53. 00000 775. 50| 60. 00000 877.92
BARRI CADE, I11-B [ | [
0064 802-76025 0.900 n2 | 230. 00000 207. 00| 215. 00000 193. 50| 225. 00000 202. 50
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0065 802- 76055 8.100 m | 17. 50000 141. 75| 18. 50000 149. 85| 20. 00000 162. 00
SIGN POST, A | | |
SECTI ON TOTALS | $  986,876.09| $ 1,045, 112. 75| $ 1,047, 954.57
------------------------------------------ S B
CONTRACT TOTALS | $ 986, 876. 09 $ 1,045, 112. 75| $ 1,047, 954.57
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL ORDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (7) 31-1323837 | (8) 35 2040801

I
| SUNESI S CONSTRUCTI ON' COVPANY| GOHVANN ASPHALT & CONSTR., ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUMP| 30000. 00000 30000. 00| 15000. 00000 15000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 10. 000 MOS | 1700. 00000 17000. 00| 1500. 00000 15000. 00|
FIELD OFFICE, A | | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  60000. 00000 60000. 00|  55000. 00000 55000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  25900. 00000 25900. 00|  55000. 00000 55000. 00|
CLEARI NG RI GHT OF WY | | |
0007 202-51330 LUMP|  42770. 00000 42770.00]  35000. 00000 35000. 00|
PRESENT STRUCTURE, REMOVE [ | [
0008 203-02000 3050.000 n8 | 8. 00000 24400. 00| 9. 00000 27450. 00|
EXCAVATI ON, COMVON | | [
0009 203-02070 21547.000 n8 | 9. 00000 193923. 00| 10. 00000 215470. 00|
BORROW | | [
0010 203-51223 335.000 n8 | 25. 00000 8375. 00| 10. 00000 3350. 00|
EXCAVATI ON, WATERVAY | | |
0011 205-06931 215.600 My | 30. 00000 6468. 00| 65. 00000 14014. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0012 205-06936 20.000 My | 65. 00000 1300. 00| 90. 00000 1800. 00|
TEMPORARY SEDI MENT TRAP | [ [
0013 205- 06937 209.000 m | 20. 00000 4180. 00| 5. 60000 1170. 40|
TEMPORARY SI LT FENCE | | [
0014 206-51220 89.800 n8 | 670. 00000 60166. 00| 75. 00000 6735. 00|
EXCAVATI ON, VAET | | |
0015 206-51230 1.500 n8 | 112. 00000 168. 00| 75. 00000 112. 50|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0016 207-07503 2372.000 n2 | 3.00000 7116. 00| 5. 00000 11860. 00|
SUBGRADE TREATMENT, TYPE E | | [
0017 211-06467 14.200 n8 | 70. 00000 994. 00| 75. 00000 1065. 00|
AGGREGATE FOR END BENT BACKFI LL | | [
0018 211-07454 86.500 n8 | 35. 00000 3027. 50| 60. 00000 5190. 00|
STRUCTURE BACKFI LL | | [
0019 301-07448 3501.000 My | 19. 00000 66519. 00| 18. 00000 63018. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0020 302-07455 22.000 n8 | 90. 00000 1980. 00| 75. 00000 1650. 00|

DENSE GRADED SUBBASE | | |
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TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL ORDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 31- 1323837 | (8) 35 2040801 |
| SUNESI S CONSTRUCTI ON COVPANY| GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T N N T N TN I N
0021 402-07432 415.000 My | 65. 00000 26975. 00| 58. 00000 24070. 00|
HVA SURFACE, TYPE A | | [
0022 402- 07435 920.000 My | 60. 00000 55200. 00| 52. 00000 47840. 00|
HVA | NTERVEDI ATE, TYPE A | |
0023 404-05511 1229.000 n2 | 1. 60000 1966. 40| 1. 50000 1843. 50|
SEAL COAT, 2 | | |
0024 405-05518 6082.000 n2 | 0. 20000 1216. 40| 0. 20000 1216. 40|
ASPHALT FOR PRI ME COAT | | |
0025 406- 05521 4800.000 n2 | 0. 02000 96. 00| 0. 02000 96. 00|
ASPHALT FOR TACK COAT | [ [
0026 601-04792 4.000 EACH 1500. 00000 6000. 00| 780. 00000 3120. 00|
GUARDRAI L TRANSI TION , 3.810 m LONG [ | [
0027 601-06037 4,000 EACH 900. 00000 3600. 00| 685. 00000 2740. 00|
GUARDRAI L END TREATMENT, | | | |
0028 601-99105 114.300 m | 55. 00000 6286. 50| 43. 50000 4972. 05|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0029 603- 06040 473.000 m | 20. 00000 9460. 00| 18. 00000 8514. 00|
FENCE, FARM FI ELD, 1190 nm [ | [
0030 603-94842 2.000 EACH| 1200. 00000 2400. 00| 520. 00000 1040. 00|
FENCE GATE, FARM FIELD, 1190 nm X 4.3 m | | |
0031 609- 06257 136.000 n2 | 135. 00000 18360. 00| 75. 00000 10200. 00|
RE| NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | | |
0032 610- 07486 46.000 My | 140. 00000 6440. 00| 115. 00000 5290. 00|
HVA FOR APPROACHES, TYPE A [ | [
0033 611- 06497 1.000 EACH 200. 00000 200. 00| 105. 00000 105. 00|
MAl LBOX ASSEMBLY, S| NGLE | | |
0034 615- 06505 2.000 EACH 500. 00000 1000. 00| 595. 00000 1190. 00|
MONUVENT, B | | |
0035 616- 02320 2266.000 n2 | 1. 35000 3059. 10| 4. 50000 10197. 00|
GEOTEXTI LES | | |
0036 616- 05688 1505.000 My | 21. 00000 31605. 00| 33. 00000 49665. 00|
Rl PRAP, CLASS 1 | | |
0037 616- 06405 272.000 My | 21. 00000 5712. 00| 33. 00000 8976. 00|
Rl PRAP, REVETMENT | | [
0038 621-01004 1.000 EACH 1000. 00000 1000. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ | |
0039 621- 06545 2.000 My | 400. 00000 800. 00| 370. 00000 740. 00|
FERTI LI ZER [ [ [
0040 621- 06548 20.000 kg | 60. 00000 1200. 00| 56. 00000 1120. 00|
I

SEED M XTURE, CV
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL ORDER : 491 CONTRACT ID: B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 31-1323837 | (8) 35-2040801 |
| SUNESI S CONSTRUCTI ON COVPANY| GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
0041 621-06553 325.000 kg | 6. 00000 1950. 00| 5. 23000 1699. 75|
SEED M XTURE, R | | |
0042 621-06557 285.000 kg | 3. 50000 997. 50| 3. 44000 980. 40|
SEED M XTURE, T | | |
0043 621-06565 8.000 My | 600. 00000 4800. 00| 518. 00000 4144. 00|
MULCH NG MATERI AL | | |
0044 621-06567 17.000 kL | 0. 60000 10. 20| 0. 55000 9. 35|
VATER | | |
0045 621-06574 849.000 n2 | 5. 00000 4245, 00| 4. 40000 3735. 60|
SCODDI NG | | |
0046 622-52436 2.000 EACH 30. 00000 60. 00| 28. 00000 56. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 80.000 EACH 10. 00000 800. 00| 8. 50000 680. 00|
SEEDLI NG | | |
0048 701-96089 334.000 m | 120. 00000 40080. 00| 135. 00000 45090. 00|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |
0049 701-99086 22.000 EACH 250. 00000 5500. 00| 200. 00000 4400. 00|
PILE TIP, STEEL SHELL | | |
0050 702-51005 57.800 nB8 | 520. 00000 30056. 00| 850. 00000 49130. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0051 703-51030 2706.000 kg | 1. 90000 5141. 40| 2. 00000 5412. 00|
REI NFORCI NG STEEL | | |
0052 703-51032 21606. 000 kg | 2. 00000 43212. 00| 2.25000 48613. 50|
REI NFORCI NG STEEL, EPOXY COATED | | |
0053 704-51002 119.700 nB8 | 950. 00000 113715. 00| 850. 00000 101745. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706-91957 91.264 m | 250. 00000 22816. 00| 200. 00000 18252. 80|
BRI DGE RAI LING THRI E BEAM [ | |
0055 707-05983 170.000 m | 550. 00000 93500. 00| 700. 00000 119000. 00|
STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | | |
914 nm X 305 mm | [ |
0056 709-51821 LUWP| 2300. 00000 2300. 00| 2690. 00000 2690. 00|
SURFACE SEAL | | |
0057 715-05169 139.000 m | 90. 00000 12510. 00| 125. 00000 17375. 00|
PIPE, TYPE 3, CRCULAR 375 nmm | | |
0058 715-05203 4,000 m | 80. 00000 320. 00| 70. 00000 280. 00|
PIPE, TYPE 4, CIRCULAR 100 nm [ | |
0059 715-05407 25.000 m | 6. 00000 150. 00| 60. 00000 1500. 00|
Pl PE, END BENT DRAIN, 150 nm | | |
0060 715-46005 14.000 EACH 600. 00000 8400. 00| 375. 00000 5250. 00|

PI PE END SECTI ON, 375 mm | [ |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 099, 891. 70 ROUTE : CR 300 N
CALL ORDER : 491 CONTRACT ID : B -27735-A COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 31-1323837 | (8) 35 2040801 |
| SUNESI S CONSTRUCTI ON' COVPANY| GOHVANN ASPHALT & CONSTR., ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e e e e e e e e e e e e e et e e e e e e e e e memmee e
0061 801-04308 4.000 EACH 250. 00000 1000. 00| 450. 00000 1800. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0062 801-07118 29.264 m | 55. 00000 1609. 52| 40. 00000 1170. 56
BARRI CADE, I11-A | | [
0063 801-07119 14.632 m | 55. 00000 804. 76| 50. 00000 731. 60|
BARRI CADE, I11-B | | [
0064 802- 76025 0.900 2 | 225. 00000 202. 50| 230. 00000 207. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | [ [
LEGEND, 2.03 nm THI CKNESS | | |
0065 802- 76055 8.100 m | 20. 00000 162. 00| 17. 50000 141. 75|
SI GN POST, A | | |
SECTI ON TOTALS | $ 1,131, 206. 78| $ 1,145, 416. 16|
------------------------------------------ S B
CONTRACT TOTALS | $ 1,131, 206. 78| $ 1,145, 416. 16|




